
This Agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission ("Commission"), the CSX Transportation, Inc. 
("Company"), the Newel1 Township Road District ("Road District"), and the State of Illinois, 
Department of Transportation ("Depa 

WHEREAS, it has come to the attention of the Commission through Staff investigation that 
inquiry should be made into the matter of improving public safety at the Sunset Road (TR 
193) highway-rail gfade crossing of the Company's track near Danville, Vermilion County, 
Illinois, designated as crossing AAWDOT #353 705 , railroad milepost 118.93-L; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
subject crossing by a representative of the Commission's Transportation Division 
Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and other pertinent data relating 
to the crossing have been obtained and shown on Exhibit A, attached to this Agreement; 
and 

WHEREAS, the parties are mutually agreeable to accomplish proposed improvements lo 
the crossing upon determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 

made and that the cost for the proposed improvements be divided among the parties 
according to law and that in the intere of the travelin public the Grade Crossing 
Protection Fund ("GCPF) of the Motor uel Tax Law (" FT") be required to bear a 
substantial portion of the cost; To Wit the parties agree as follows: 

Section 1 All improvements encompassed by this Agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and orders and 
procedures in general. 

Section 2 The parties are of the he foi~owin~ imp~ove~ents in the interest 
of public safety at the aforesaid cros 

(a) Installation of autom 
controlled by constan 
recorder and a remot 

.I.) 

Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be , I  

(b) lns~aliation of tempora 
30 days of a Corn 
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warning devices. 

Improvement of the existing highway approach grades to meet the 
requirements of 92 111. Adm. Code 1535 and as denoted on Exhibit C, 
attached hereto. 

Reconstruction of the crossing surface so that it meets the requirements of 
92 Ill. Adm. Code 1535. 

(c) 

(d) 

r(r 
Section 3 The Company has prepared detailed drawings, circuit plans, required 
specifications and a preliminary cost estimate to accomplish the propased safety 
improvements, which may be required by Commission Order. The drawings, circuit 
plans, specifications, and cost estimate are attached and incorporated,, herein by, 
reference as Exhibit B. 

Section 4 The County on behalf of the Road istrict has prepared a preliminary cost 
estimate to accomplish the proposed approach grade improvements, which may be 
required by Commission Order. The drawings, specifications, and cost estimate are 
attached and incorporated herein by reference as Exhibit C. 

Section 5 The Company and Road District shall each upon Order, according to the 
requirements contained therein, proceed toward the completion of the proposed 
improvements, accomplishing the work with its own forces or appropriate contracted 
services and agrees that an appropriate time for the completion of the proposed 
improvements should be twelve (12) months from the date of a Commission Order 
approving this Agreement. 

Section6 The parties agree that an equitable division of cost for the proposed 
improvements is as follows: 

. 4  



\ Main Track Crossin- 

Notes: 
5 1  Grade Crossing Protection Fund (GCPF) assistance not to exceed $1 66,903; any installation 

costs above the estimated amount of $175,687 will be divided between the GCPF and the Company in 
the same percentages noted above, upon submittal and review of evidence to support the additional 
cost and subject to approval by the Commission.; 

* Coy(lpany responsible for all future operating and maintenance costs associated with the new 
automatic warning devices. 
Company responsible for all future maintenance costs associated with the temporary STOP 
Signs. 

Company responsible for hll future maintenance costs associated with the crossing surfaces. 
Road District responsible for all future maintenance costs associated with the highway approaches 5 

Section 6 The Road District is financially able and willing to bear an equitable portion 
of the cost for the proposed improvements as may be assigned by the Order and indicates 
this intent by Resolution incorporated herein by reference as Exhibit D. The Road District 
shall submit a certified copy of the esolution at the same time as the Execution Page of 
this Agreement is submitted to the 

Section 7 Special Provisions: Since the approach grade improvements at the subject 
crossing will be performed by Road District, flagging and contractor liability insurance will 
be required for said work. 

The Company and Road District shall complete and submit the 
Information portion of the 
along with this executed A 

The Company and Road District shall, at six (6) month intervals from the date of the 
Commission Order appro this Agreement, submit to 
Information, Transportatio reau of the Comm 
as Exhibits E and E-I, 
work required by this 
Commission Order's do 
in the Order, crossing information (inventory n 
improvement, and the name, title, mailing addres 
electronic mailing address of the 

sheet, attached as Exhi 
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All bills for work specified in Section 2 of this Agreement authorized for reimbursement 
from the Grade Crossing Protection Fund shall be submitted to the Fiscal Control Unit, 
Bureau of Local Roads and Streets, Illinois ent of Transportation, 2300 South 
Dirksen Parkway, Springfield, Illinois 62764. epartment shall send a copy of all 
invoices to the Director of Processing and Information, Transportation Bureau of the 
Commission. The final bill for expenditures from each party shall be clearly marked “Final 
Bill”. All bills shall be submitted no later than twelve (12) months from the completion date 
specified in the Commission Order approving this Agreement. The Department shall not 
obligate any funds for the cost of proposed improvements described in thiiaAgreement 
without prior approval by the Commission. The Commission shall, at the end of the 12” 
month from the completion date specified in the Commission Order approving this 
Agreement or any Supplemental Order(s) issued for this project, notify the Department to 
de-obligate all residual funds accountable for this project. Notification may ,Q,e by regular: 
mail, electronic mail, fax, or phone. 

SECTION 8 Billing: For all work specified in Section 2 of this Agreement, and authorized 
by an Order of the Commission, the Company shall provide sufficient documentation for all 
bills. The minimum documentation requirements are: 

Labor Charqes (including additives) - Copies of employee work hours 
charged to the railroad account code for the project. 
Eauibment Rental - Copies of rental agreements for the equipment used, 
including the rental rate; number of hours the equipment was used and the 
railroad account code for the project. 
Material - An itemized list of all materials purchased and installed at the 
crossing location. If materials purchased are installed at multiple crossing 
locations, a notation must be made to identify 1 e crossing location. 
Enqineering - Copies of employee work hours charged to the railroad 
account code for the project. 
Supervision - Copies of employee work hours charged to the railroad 
account code for the project. 
Incidental Charges - An itemized list of all incide al charges along with a 
written explanation of those charges. 
Service Dates - lnvoice should include the beginning and ending date of 
the work accomplished for the invoice. 
Final or Progressive - Each invoice should be marked as a 
or a Final Invoice. 
Reference Numbers - Each invoice sho include the 
number, the ICC Order number and the slat ob number when federal 
funds are involved. 

e location, wit the street name 

Section 9 This Agreement shall be binding u 01-1 the parties hereto, their  successor^ or 
assigns. Upon execution of 1 is Agreement by all pafties, f e Commission shall enter an 
appropriate Order, within 60 days accepting or rejecting such s~ipula~ion acGordin~ to the 
provisions contained herein. 

4 



( #  

In Witness Whereof, the pakes have caused this Agreement to be executed by their duly ' ' 

authorized officers, as of the dates indicated on their respective Exeyplion Pages, 
attached hereto. ' 

Executed by the Commission this 17' day of April 2006. 

Michael E. Stead 
Rail Safety Program Administrator 

1 1  

Attest: 

Rail Safety Specialist 

5 



Illinois Commerce Commission Stipulated Agreement executed by 
Commission Staff on April 17,2006, concerning improve Sunset Road 

Vermilion County, Illinois, designated as crossing AAWDOT #353 705R, railroad 
milepost 118.93-L. 

Executed by CSX Transportation, Inc. this day of 

(TR 193) highway-rail grade crossing of CSX Transportation's track, near Danville, , '  

006. *r 

*:* 

CSX TRANSPO 

Attest: 

Donna W. Melton 
Corporate Secretary 



, I  

Illinois Commerce Commission Stipulated Agreement No. 
Commission Staff on April 17, 2006, concerning improvement 

Vermilion County, Illinois, designated as crossing 
milepost 1 18.93-L. 

Executed by Newell Township Road day of 

executed by 
Sunset Road 

RDOT #353 705R, railroad 
(TR 193) highway-rail grade crossing of CSX Transportation's track, near Danville, I ,  

2006. e 

.,.* 

, '  

DISTRICT 

, (  

Atiest: 



Illinois Commerce Commission Stipulated Agreement No. , executed by e ’  
L Commission Staff on April 17,2006, concerning improvements at the Sunset 

(TR 193) highway-rail grade crossing of CSX Transportation’s track, near Da 
Vermilion County, Illinois, designated as crossing AAWDOT #353 70g 
milepost 118.93-L. 

Executed by the Illinois Department of Transportation this day of 

,’ pu”””-, 2006. 

STATE OF ILLINOIS 
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I I I I 
SE I OK* 1 1 75’* I Bldg. 

, sw I Ok* I I OK* I 

4 ,  

, .  

I .  

Distances calculated per American Association of State Highway and Transportation , I  

Officials (AASHTO), A Policy on GeometricDesign of  Highways and Streets, 2001, Fourth 
Edition. 

, *  

I I I I I I I 
Distance measured from outermost rail. 

C : See Page 3 for Location Sketch (Aerial hoto) of Crossing. 



SA 1188 EXHIBIT A 

TR 353705R 

2s , 50' Vermilion Go., City of Danville (N) 
I 

98.0 99.0 1 89.5 99.6 100.1 LaVLong: 40"11'5lW / 87'336'53' 
E. 100.0 



EXHIBIT B , ;  

PAGE ' ' 1 
, ,  

, I  

SA 1188 

1 1  

500 Water St 
13Ih Floor 

Jacksonville, FL 32202 
EMAIL lial_Cibson@csx:com 

PHONE (904) 359-1048 
FAX (904) 3664042 

Hal A. Gibson, Jr. 
Principal Enginecr, Public Projects 

March 28,2006 

illinois Commerce Commission 
527 E. Capital Ave, Springfield, I1 62701 
Springfield, 1L 62701 

Subject: Danville, Vermilion, County, I L  Sunset Road - Install AFLS&G controlled by 
constant warning time circuitry., DOT 353705R. MP OZA 118.93 Project # 
IL0189 ' '  

. I '  

Michael Stead 

Enclosed for your review and approval is the Signal Force Account Estimaie for 
$175,687.00 for the above referenced project. 

We await receipt of your hrther advice andior approval of the project cost and authority 
to proceed. If 1 can be of any further assistance, please do not hesitate to contact me. 

,' 

8 '  Hal A. Gibson, Jr 
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Page 1 

I,,, 
gt 

CITY: Danville UNTY: Vermilion 
DESCRIPTION: FR 193 (Sunset Road); Install FG&G controlled by CWT. . ,  

I ,  
. I  

DIVISION: Midwest Division SUB-DIV Woodland ILE POST: O Z A  11 8.93 
, 

PRELIMINARY ENGINEERING: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses I' 

212 Contracted & Administrative Engineering Services 
Subtotal 

CONSTRUCTION ENGINEERING/INSPE 
200 Labor(Non Contract) 
200 Additive 39.31% 
230 Exwenses 
212 Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Cbntract Labor\ 
070 Labor (Conductor-Flagman) 
050 Labor (Foreman/lnspector) 
070 Additive 116.26% (Transportation Department) 
050 Additive 110.77% (Engineering Department) 
230 Per Diem (Engineerhg Department) 
230 Expenses 

Subtotal 

, 

$ 1,350 ,I 

$ 531 
$ 235 
$ 500 

2,616 

$ 500 
$ 500 

SIGNAL 8, CQMMUNICAT~QNS K: (Details Attached) $ 152,698 

TRACK WORK (Details Attached) $ 

ACCQUNTlN6 8 BILLING: 
040 Labor 
040 Additive 95.08% 

Subtotal 

PROJE~TSUBTOTAL 
900 CONTINGENCIES: 10.00% 

$ 2,000 
$ 1,902 
$ 3,902 

$ 159,715 
$ 15,972 

NOTE: Estimate is base or 
This estimate has been pepsred bssed on site conditions. anticipated w h  duration periods. rneleriai prices. labor rates, manpower and r e s o w  avaiiabiiily and 
Other factors known as of Ihe date prepared. The acluai cost for CSXT W O ~  may differ based upon the agency's requirements, their convactoh wh pmedures. 
andlor other conditions that become epprenl once Construction commences oiduting 

Oifice of Assistant Chief Engineer Public Projects-Jacksonville: Florida 
Estimated prepared by: __ 

Form Last Revised: March 4,2005 CFL 

progress of the m h  

DATE: REVISED: 

Project Summary Sheet 
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PAGE 2 3  
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ACCT. CODE : 709 - 
Pub EB - SC EB3 

ESTIMATE SUBJECTTO REVISION AFTER: 9/24/2006 DOT NO.: 353705R 

DESCRIPTION: 
C I W  Danville COUNTV: Vermilion STATE: IL 

TR 193 (Sunset Road) ~ Install FLS&G controlled by CWT. 

DIVISION: Midwest Division SUB-DIV Woodland ILEPOST: O Z A  118.93 
RE ON: Midwest s DRAWING NO.: OZA116.93.HOI D ~ W I N G  BATE 2/7/2006 

AGENCY PROJECT NUMBER: IL0189 

PRELIMINARY ENGINEERING: .. 
200 Labor (Non Contract) - 5 Days @ $ 270.00 $ 1,350 
200 Additive 39.31% $ , 531 

’ 235 , . I  230 EXDenSeS ”’ $ 
212 Contracted & Administrative Engineering Services 

Subtotal 
$ 500 
$ 2,616 

200 Labor (Non Contract) 0 Days@ $ 270.00 $ 
200 Additive 39.31% $ 
230 EXDenSeS $ 
212 Contracted & Administrative Engineering Services 

Subtotal 
$ 500 

FLAGGING SERVICE: (Contract Labor) 
70 Labor (Conductor-Flagman) 0 Days@ $ $ 
50 Labor (Foremanlinspector) - 0 Days@ $ 235.00 $ 
70 Additive 116.26% (Transportation Department) $ 
50 Additive 110.77% (Engineering Department) $ 
230 Expenses (Engineering Department) 
230 Expenses 

Subtotal 

UNlCATlONS WORk 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

- 0 Days@ $ 75.00 $ 
- 0 Days@ $ 45.00 $ 

$ 

$ 
3 

$ 

Force Account Worksheet 

IIW 
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EXHIBIT B 

50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 

TRACK LABOR 
Traffic Contml 
Remove Existing Crossing 
Renew Cross Ties 
Renew Rail 
Install OTM 
Install Field Welds 
Install Gec-Textile Fabric 
Install Sub-Drains 
Install Ballast 
Line and Surface 
Install Crossing Materials 
Install Bituminous Pavement 

I ,  

Clean-Up 
Additive 1 10 77% ~ 

230 Perb\am 
Subtotal 

TRACK MATERIAL , ,  

220 Misc.OTM . .  

220 Cross Ties, Main Line 
220 Rail, 136RE, New 

210 Gec-Textile Fabric 
210 SubDrains 
220 Ballast 
220 Field Welds 

210 
210 
210 
210 
220 
210 
210 

Concrete Full Width 
Concrete/Rubber Xing (CSX) 
Rubber Crossing, Full Depth 
TimbedAsphalt Crossing (CSX Standard) 
Crossties, Io' Length 
Bitumimous Material 
Sales Tax on Material 6.50% 

210 Material Handling 5 .OO% 
Subtotal 

CONTRACT: 
215 Asphalt Pavina (In Place) 
241 Disposal of Waste Matehals 

Subtotal 
'.a 215 Maintenance of Traffic 

, .  

. .  

- 0 MAN-HRS 
- 0 MAN-HRS 
- 0 MAN-HRS 
- 0 MAN-HRS 
- 0 MAN-HRS 
- 0 MAN-HRS 
Q MAN-HRS 
Q MAN-HRS - 0 MAN-HRS 
- 0 MAN-HRS 
- 0 MAN-HRS 
- 0 MAN-HRS - 0 MAN-HRS 
Q MAN-HRS 
Q MAWHRS - 0 MAN-HRS 

5 21 .oo 
$ 21 .oo 
$ 21 .oo 

21 .oo 
$ 21 .oo 
? 21 .oo 

21 .oo 
$ 21 .oo 

21 .oo 
? 21 .oo 

21 .oo 
$ 21.00 

21 .oo 
$ 21 .oo 
$ 21 .oo 

21.OQ 

$ 
,$ " 

QMAN-DAY 90.00 $ 
$ 

Q EA $ 31.00 $ 
Q LF $ 17.00 $ 
1 LOT $ - $ 
0 RL $ 250.00 $ - 
Q LF $ 6.00 $ 
Q NT $ 5.75 $ 
Q EA $ 100.00 $ 
- 0 - L  $ 

Q TF $ 280.00 $ 
Q TF $ 42.00 $ 
0 EA $ 39.00 $ 
- 0 NT $ 80.00 $ 

$ 
$ 
$ 

- 0 NT $ 120.00 $ 
- 0 TF $ 10.00 $ 
- 0 DAY $ 300.00 $ 

Force Account Worksheet 

1111 I1 



SA 1188 EXHIBIT B 
PAGE 5 

Page 3 of 4 

ACCT. CODE : 709 - 
sc E63 

241 EQUIPMENT RENTAL 
Subtotal $ 

50 WORK TRAIN: 
Subtotal 

SALVAGE: 
228 Rail 
226 OTM 

Subtotal 

210 
210 
220 
60 
65 
230 
200 
200 
60 
65 
200 
241 
241 
212 
211 
216 
228 

SIGNAL WORK: 
Material - Field & Consumables 
Material -Sales Tax 
Material - Shop 
Construction Labor 
Shop Labor 
Per Diem 
RR Engineering,Preliminary 
RR Engineering,ConstNction 
Additives to Construction Labor 
Additives to Shop Labor 
Additives to Engineering 
Equipment Expense 
Waste Management 
Contract Engineering 
Freight 
AC Power Service 
Saivaae 

900 Other- 
Subtotal 

- 0 ,.DAY 5 2,100.00 $ - 

- 0 NT $ 65.00 $ 
0 NT 5 75.00 '*'* $ 

$ 
- 

. a  ..,' 
$ 64,706 
$ 4,206 

$ 18,762 
$ 800 
$ 6,065 
$ 4,135 
$ 2,614 
$ 15,246 
$ 760 
$ 2,732 
$ 11,050 
$ 204 

$ 4,700 
$ 2,500 
% 1 

$ 11,997 

$ 
$ 152,696 

ACCOUNTING B BILLING: 
40 Labor 10 Days@ $ 200.00 $ 2,000 
40 Additive 95 08% $ 1,902 

Subtotal $ 3,902 

PROJECT SUBTOTAL $ 159,715 
900 CONTINGENCIES: 10 00% $ 15,972 

Force Account Worksheet 

Ill1 ' I  
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Page 4 of 4 

4 ,  

,’ l i  
DIVISION OF COST: 

NOTE Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This &mate has been prepared based 0” site MndBom. anticipaied won duration periods. material ptices, I s h  rates. manpower and remud &ailabllily. and Other factors 

Ihal became apparent on- ConEtIUdion oommences or during the progress of the worn 

, , 
knwn as of the date prepared. The aCtllal mt lor CSXT wOM may diner based upon Lbe agencys reqUiremSntS, Wit COnlmCiOfS WDrh pr-durer, andlor Omel mnditiom I #  

0fk.e of Assi~tanl Chief Engineer Public Projeds-Jacksonvllle, Florida, 
Estimated prepared by: 

D A T E  3/2812006 REVISED 
__ , I  

Force Account Worksheet 

Ill1 I1 



SA 1188 ' ,  EXHIBIT B 
PAGE 7 

OT NO.: 353705R 
CITY: Danville STATE: IL 

SUB-DIV: Woodland ILEPOST: OZA 118.93 
D ~ W I N ~  DATE: 2/7/2006 

I*, 

I /  

SIGNAL WORK: 
210 Material - Field & Consumables 
210 Material -Sales Tax 
220 Material - Shop 
60 Construction Labor I /  

65 Shop.Labor , ,  
230 Per Diem 
200 RR Engineering,Preliminary 
200 RR Engineering.Construction 
60 Additives to Construction Labor 
65 Additives to Shop Labor 
200 Additives to Engineering 
241 Equipment Expense 
241 Waste Management 
212 Contract Engineering 
211 Freight 
216 AC Power Service 
228 Salvage 
900 Other 

Subtotai 

Signal Summary 

Ill1 I1 

64,706 
4,206 

18,762 
800 

8,085 
4,135 
2,814 

15,246 
760 

2,732 
11,050 

204 
11,997 
4,700 
2,500 

1 , .  
$ 
$ 152,698 
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ACCT. CODE : 709 - I *  

Pub € 5  - sc E63 

ESTIMATE SUBJECT TO REVISION AFTER: " 9/24/06 
CIM: Danville CQUNTV: Vermilion STATE IL 

, '  DESCRIPTION: TR 193 (Sunset Road) - Install FLS&G controlled by CWT. 

DIVISION: Midwest Division SUB-DIV: Woodland ILEPOST OZA 118.93 
DRAWING NO.: OZA118.93.HOI DRAWING DATE 2/7/2006 REGION: Midwest 
AGETdCY PROJECT NUMBER IL0189 



SA 1188 EXHIBIT B 
PAGE 9 

TR 193 (Sunset 
I k  Danville, IL I 

DOT: 353705R OP: IL0189 CSX Project: lL2006004 

Material . ....... .. . .. . . .. ..... .. .... . . , ... . .. .. .... . ...... .. . . ... . .. , ... . ... ...... . ... ....... .... ... .. . ..... . . . . . . . . . .. .... .. . .. . 
Sales Tax ..................................................................................................... ..._ ...........,. : 

Labor: 
Construction Labor (77 man-days) ................. ~ .......................................................... 
Shop Labor (5 man-days) .............................. ; ........' ................................................... 
Subsistence (77 man-days) ....................................................................................... 

Railroad Engineering, Preliminary ............................................................... .... ............. 
Railroad Engineering, Construction ................................................................. ............. 
Additives to Construction Labor ...................................................................... ~ ............. 
Additives to Shop Labor ............................................................ ................................... 
Additiyes to Engineering ................................................................................. .............. 
Equipment Expenses (1 7 work days) ............................................................................ 

. .  

. .  

Waste Management (17 drork days) .............................................................................. 
Contract Engineering .................................................................................................... 
Freight ........................................................................................................................... 
Poleline Removal .......................................................................................................... 

AC Power Service ......................................................................................................... 
Salvage ... . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

$ 64,706 . ' ,  " 
$4,206 

$ 18,762, 
$800 

$8,085 

$4,135 
$2,814 

$ 15,246 
$760 

$2,732 

$ 11,050 

$204 

$ 11,997 

$4,700 

$0 

$,2,500 

I 

$ 1  I 

TOTAL ESTIMATE COST ............................................................................................ $ 152,698 

Date: 03/21/2006 
Estimated By: David Albright 

NOTE: This estimate should be considered void one year from date of estimate. 

Page 1 of 6 Estimate ID 109414 

Ill1 I1 
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ctiwe: /2006) 

020-001 7120 

020-0017125 

020-001 8234 

020-0021965 

020-0022651 

020-0022701 

0 2 0 - 0 0 2 5 5 9 5 

020-0053360 

020-005351 0 

020-0055602 

020-005651 4 

020-0064060 

020-0660077 

020-0770060 

020-07701 05 

020-1 940055 

020-2503090 

0 2 0 - 2 5 0 3 2 0 6 

020-250321 0 

020-2901 190 

020-34301 30 

020-365261 5 

020-42001 00 

020-4200340 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

I 

1 

12.17 

4.88 

30.69 

8.96 

47.04 

71.18 

17.42 

41 5.52 

233.1 1 

11.39 

9.32 

68.32 

506.24 

12.32 

21.28 

8.50 

940.56 

3899.31 

14276.40 

11.39 

358.40 

31.44 

6.04 

1.04 

1 

6 

6 

i 

t 

1 

26 

1 

3 

1 

1 

4 

2 

1 

8 

2 

1 

1 

1 

1 

3 

1 

1 

5 

8 

Cataloq Nurn Cond Unit Price Qty Cost DescriDtion 
0 2 0 - 0 0 0 3 3 8 8 5424.00 5424.00 HOUSE 6x61 ALUM INCLUDES 5 

SHELFS, FARADAY CLOSET, 120V 
73.02 BLOCK TERMINAL 12 POST SINGLE 

STRIP AAR 14.1.6 WITH 1 AAR 
29.28 BLOCK TERMINAL 2 POST AAR 

14.1.8WlTH 1 AAR 14.1.11 
30.69 CABLE CONVERTER 

PROTOCOUMEDIA WAYS& ACCESS 
8.96 EXTRACTOR DWG 59688-4 

TERMINAL GRS CAT P3-30d'REF 
47.04 PLUGBOARD KIT TYPE B1 OR STI 

RELAY ASSEMBLY WITH 12EACH 
1850.68 ARRESTER LPC 15012-1 0130V DC 

OR 0-24V AC RATED AT 15 AMP 
17.42 WRENCH DWG 55393-3 GR1 "E" 

TERMINAL POST NUT GRS CAT 
1246.56 CHARGER BATTERY ELC 12/20 S 

20 AMP 10-19.9 VDC ROTARY SW 
233.1 1 KIT 240V AC EMERGENCY 

GENERATOR CABLE AND 
11.39 RELAY POTTER BRUMFIELD 

KHAUl7D12-12V 160 OHMS 
37.28 SOCKET RELAY POTTER & 

BRUMFIELD 27E166 NEWARK 
136.64 PLATE MOUNTING FOR 2 TYPE 

KHAU RELAY SOCKETS ON GRS B1 
506.24 ARRESTER GE 9LiOKAC213 FOR 

240 VOLT SINGLE PHASE 3 WIRE 
98.56 ARRESTER US&S N451552-0201 

TRACK SERIES RED LABEL USGA 
42.56 ARRESTER HARMON 20221 7-000 

AGE-I TRACK AIR GAP EQUALIZER 
8.50 CONTAINER CIRCUIT PRINT 24" 

SCHEDULE 20 4" PVC PIPE WITH 
940.56 CONVERTER PROTOCOUMEDIA 

WAYSIDE ACCESS GATEWAY (WAG) 
3899.31 PREDICTOR SAFETRAN GCP-4000 

SEAR-Ill AUTO TEST PKG FOR 
14276.40 PREDICTOR SAFETRAN GCP-4000 

2-TRACK DUAL CASE WIRECORDER 
34.17 RELAY POTTER BRUMFIELD 

358.40 RELAY SAFETRAN 400023 500 
KHAU17A12-120 3900 OHMS 

OHMS CONTACTS SF 
31.44 RESISTOR A LE 0.340 TO 

3.00 OHMS 2 SAFETRAN 
ECTOR BUS 1"GENTERS 1f2" 

X 36" 18 GAGE P ~ N ~ H E D  1J4" X 
8.32 LINK TEST ASSEMBLY I "  CENTERS 

COMPLETE WITH INSU 

Estimate ID: iOSd74 Page 2 of E 



SA 1188 E X H I B I T  B 
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cdioa Num Cond Unit Piice Qtv Cost Descrbtion 
020-4200350 1 1.68 14 23.52 LINK TEST ASSEMBLY 2-318” 

CENTERS COMPLETE WITH 
020-8000067 1 14.38 2 28.76 LOCK AMERICAN HIOSIGRA CSX 

SIGNAL PADLOCK WITH BLACK 
. .  

* .  
, I  

Total Cost: $ ~~,433.0~ 
4 ’  

I‘ 

Page 3 of E Es?hals ID: 309414 
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020-QO13908 

020-00251 45 

020-0052475 

020-0053220 

0 2 0 - 0 0 5 4 0 7 3 

020-0055421 

020-0056674 

020-0057275 

020-1 040322 

020-1 040540 

020-1 040550 

020-1360014 

020-1 36001 6 

020-1 3601 04 

020-2500615 

020-250091 5 

020-2503078 

0 2 0 - 2 5 0 3 0 9 2 

020-2503094 

0 2 0 - 2 5 3 0 2 8 7 

020-3901 895 

020-3930070 

020-4200340 

020-4200900 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

I 

1 

1 

1 

1 

1 

5.06 

465.70 

11 2 0  

1.82 

170.68 

12.24 

5434.34 

0.80 

168.00 

26.8% 

39.20 

825.09 

16.64 

1080.30 

408.80 

781.76 

114.39 

20.33 

30.69 

263.38 

84.00 

3.70 

1.04 

0.24 

3 

350 

4 

4 

150 

2 

6 

2 

450 

30 

2 

2 

1 

1 

1 

2 

2 

2 

2 

2 

3 

2 

2 

30 

6 

Catalos Num Cond Unit Price Qtv Cost Description 
020-001 3686 33.56 100.68 BOOTLEG KIT CSk RAIL CONN 

rl- 

W/15 FT 3/16 IN BDSTRAND 6/64 
1771 .OO CABLE UG COMPOSITE 19 

CONDUCTOR INCLUDES 13 
1862 80 SHUNT ENCLOSURE INTERRAIL P/N 

IRS-SE8A WAYSIDE MOUNT 
44.80 ARM EXTENSION IO-1/2" A M 

WITH 3 / 8  DIAMETER MOU k# ING 

AWG, SHOW LENGTH ON E dJ CH 
273.00 CABLE POWER UG 3 COND. 0 6 

341.36 BRACKET ASSY GATE ARM 
CONVERSION INCLS BRKT-WTG 

73.44 BRACKET SIGN 4" OR 5 MAST 
W/1/2 U-BOLT FOR ALL SIGNS 

10868.6% SIGNAL 0220-L GCWD GATE ASSY 
DWG 55222 INCLS 18 FBRGL ARM 

360.00 WIRE UG TRACK TWISTED PAIR 
NO. 6 AWG SOLID CONDUCTOR 

5040.00 BATTERY SAFT SPL165,165 AH 
POCKET PLATE NICKEL CADMIUM 

53.76 TRAY BATTERY FIBER CO 

78.40 TRAY BATTERY FIBER CO 
82687-1-P 12" WIDTH 24" LONG 

82687-3-P 12" WIDTH 3 8  
825.09 PACKAGE FOREMANS CARE FOR 

ALUMINUM TYPICAL BOM FOR USE 
16.64 PACKAGE SAFETY 81 SECURMENT 

WITH 1 EA CAUTION TAG 1 EA 
1080.30 LAYOUT METER SERVICE WITH 3 0  

POLE CSX DWG SS351 SH 2 ITEMS 

NARROW BAND 156HZ 

TJC FOR 3000GCP 62660MS/GCP 

817.60 SHUNT SAFETRAN 62775-156 

1563.52 COUPLER SAFETRAN 62785 156HZ 

228.78 MODULE SAFETRAN GATE TIP 
SENSOR (A60281-2) USE WITH 

40 66 KIT GATE TIP SENSOR RETAINING 
BRACKET INSTALLATION KIT, 

61.38 KIT MINI TRACKSIDE SENSOR 
BRACKET KIT SSG 074035-8): FOR 

TF-156 
790 14 FILTER EPC 800-080055-103 

168.00 TIP FLEX H W  CROSSING GATE 24 
IN LONG RED & WHITE STRIPES 

7.40 KIT GATE ARM ~ A R N I N G  STICKE 
KIT INCLUDE§ 1-EA 5 x 3  

31.20 LINK TEST ASSEMBLY 1" CENTERS 
ITS( ~~SULATED 

1.44 C O ~ ~ ~ C T O ~  S H ~ ~ T H I N ~  AMP 
329860 FOR NO. 34 
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ctive: 1 

* a  

CataGa Num Cond Unit Piice Qtv Cost Descridtion 
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR , . 

' ' PROJECTS BURCO DIST I 1 

250-0001 827 1 12.74 1 , 12.74 BREAKER CIRCUIT SQ D Q0235 
360-00061 00 1 , '  33.78 1 33.78 STOOL STEP WOOD 14"X 20" 

SIGNAL MAINTAINERS CSXT 
360-0800145 1 4.18 1 4.18 BROOM WAREHOUSE CORN HVY D U N  

ID300 
,' 

Total COS!: 8 2 

page 5 oi 6 Estirnare ID 109454 
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SA 1188 

Co~§uma~le§ List lor ctive: 
lnsta 

I 

Catatoa Num Cond Unit Price Qtv Cost DescrlDttion 
N/A 50.00 80 4000.00 FILL MATERIAL, 1 CUBIC YARD 
NIA 
020-0017605 

020-001 7607 

020-001 7625 

020-001 7630 

020-001 7635 

020-002861 0 

020-1 71 0045 

020-2060072 

020-206(4074 

020-3261 970 

020-4200880 

020-4200892 

020-4251 190 

020-4251 290 

020-4251295 

020-9999992 

450-001 924 2 

1 

1 

I 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

800.00 
0.22 

0.54 

0.35 

0.11 

0.80 

0.50 

2.62 

666.40 

476.00 

9.41 

0.53 

0.44 

0.45 

0.56 

0.60 

50.00 

0.20 

II 

1 
350 

500 

150 

200 

130 

100 

300 

2 

2 

2 

2 

27 

120 

30 

6 

1 

100 

800.00 WALKWAY ROCK. 10 CUBIC YARDS 
77.00 WIRE CASE 10 AWG FLEX CSX 

SPEC SS796 OKONITE 
270.00 WIRE CASE TW PR NO 10 AWG 

FLEX CSX SPEC SS796 TWIST 2 
52.50 WIRE CASE TW PR NO 14 AWG 

FLEX CSX SPEC SS796 TWIST 2 
22.00 WIRE CASE NO 16 AWG FLEX CSX 

SPEC SS796 FURN 1000 FT SPOOL 

COPPER STRANDED SINGLE 

I 

104.00 WIRE SIGNAL DEL 018 NO 6 

50.00 TERMINAL RING AMP 35628 
YELLOW PLASTI-BOND HVY DUTY 

786.00 CONDUIT SDR 13.5 4" 
POLYETHYLENE TRENCHLESS 

ASSEMBLY 7' X 1 0  COMPLETE 
952.00 EXTENSION 1 0  X 3' USE WITH 

XING GATE AND SIGNAL MAST 
18.82 DECAL ASSY 2 BLACK PRESSURE 

SENSITIVE VINYL PRE-MASKED 

1332.80 FOUNDATION HELICAL SCREW-IN 

1.06 CONNECTOR TERMINAL 2-3/8 
CENTERS AAR 14.1.15-4 NICKEL 

AAR 14.1.15-3 NICKEL PLATED 

PLASTI-BOND WIRE SIZE 10-12 

11.88 CONNECTOR TERMINAL 1" CENTERS 

54.00 TERMINAL RING AMP 35627 BLACK 

16.80 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 114" STUD 

3.60 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 318 STUD 

CHARGE, BURCO DISTRIBUTION 
50.00 HOUSE, SIGNAL HANDLING 

20.00 SCREW 10 X 1" SHT METAL PAN 
HD TYPE A COARSE THREAD 

Page 6 of 6 Estimate IC: :os414 
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r‘ 
R ~ B E R T  B. ANDREWS, P.E 
COUNTY ENGINEER 

# .  
, I  

April 11,2006 

Illinois Commerce Commission 
Transportation Division/ Rail Safety Section 
Mr. Michael E. Stead 
Rail Safety Administrator 
527 East Capitol Avenue 
Springfield, Illinois 62701 

I’ 

ATTN: Henry Humphries 
Rail Safety Specialist 

RE: ,Crossing Signal Estimates 
Sunset Road, Newell Township 
AAWDOT #353 705R 

Attached are the estimate of cost and plan and profile sketches of the necessary profile adjustment for the 
above mentioned crossing as requested in your letter of January 6.2006 and subsequent phone calls. Please 
call if you have any questions br further information 

Sincerely, 

County Engineer 



Verniilion County Highway Dept. Cost Estimates for Township 
at-grade RR crossing approach improvements 

March 30,2006 

Newell Twp, Sunset Drive 
Existing Road is Oil & Chip, 15'wide 

SX Railroad 

ipproach work includes 75' west side, 20' east side. 

Item Quantity Unit Unit 

TilllReshape & Compact Roadbed 
Aggregate Base Course, Type B 
Calcuim Chloride Treatment 
Bituminous Materials, Prime 
Bituminous Aggregate Mix 
Culvert Replacement 24" x 30' 
Grade & Shape Ditches 
Seed 8. Mulch 
RR Protective Insurance 
Flagman 

Total Roadway Construction Cost 

160 
35 
1 
50 
25 
,,I 
200 
500 

1 
3 

S.Y. 
Ton 
Ton 

Gallon 
Ton 
Each 
Fool 
S.Y. 
L.S. 
Day 

Price 
10.00 
25.00 
490.00 
3.00 
60.00 
900.00 
10.00 
3.00 

3500.00 
400.00 

c: 
Amount .. 

*I 

1600 
875 
490 ::: 
150 

1500 
900 
2000 
1500 
3500 
1200 

$13,715.00 

CKHL6l'L' C: 
PAGE 2 
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Exhibit D 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT 

Date M~~ qn: 7- Agreement # 
c- 

N p ~ r f i l  1 T n w n q h i n  R n ~ r r l  nf T y n c t e a C  
*I The .. 
.I ... (Board or Council of Township/Road 

Commissione - meeting on M~~ 1 n, 3nn6 , Resolved to authorize R i  , -hard ~ ~ ~ ~ 1 1  . H~~ 

to act as its designated agent in the Piocessing of this Stipulated Agreement and 

that the N e w e l l  TownshiD is financially willing and able to 

(Date) (Name, Office) 

(Township/ Road District) 

Pay a portion of the cost for the proposed improvements outlined in Section 2 of 

this Agreement. 

Monta Goodwin, T r u s t e e  

& A w l  
Mark Steinbaug , T r u s t e e  H a r v e y  T r u e x ,  Trustee 



PR T 

PROGRESS 

\Railroad Company: 1 csx I 

Completion reports involving changes to the railmad cmssing must include an updated USDOT Inventory Form. 
l i  

Project Manager information to be submitted by Newell Township Road District and the CSX Transportstion. lnc. 

installation of new automatic flashing light signals and gates (AFLSGates) controlled by 
constant warning time circuitry. 

: (use additional blank sheet, 5 necessary) 

Page 1 



I .  

Mail directed to the rocessing an 
Information, Transportation Bureau of the Commi5sion should be addressed to: 

Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701 

If you have questions contact: 

Henry Humphries, ailmad Safety Specialist 
Phone: 2 1 717854423 
Email: hhumphn~icc.illinois.aov 

A Fo 
21 7/782-7660 or on the web at: 

can be obtained from the Illinois Commerce Commission by calling 

/ /  

htto://www.icc.~tate.il.us/ha/library.aspx?ke~=Railroad%2OSafe~ 

nw 180.71 can be 
obtained on the web at: 

Submit Inventory forms to: 

I120 Vermont Avenue, 

Page 2 



T 

TYPE: (CHECK ONE) I1 

PROGRESS 
COMPLETION' 1 IDATE I 

PROJECT INFORMATI 
Reporting Party: 
DockeVOrder #; Date: 
Status Reports Due: 
Ordered Completion Date: 
Completion Report Due': 

Street, (inlnear) City, County: 

Newell Township Road District 

AAR/DOT#, RR Milepost. 353705R, 118.93-L 
Sunset Road (TR-193), near Danville, Vermilion County 

Railroad Company: csx 
'Completion reports involving changes to the railroad crossing must include an updated USDOT Inventory Form 

Improve highway approach grades. 

: (use additional blank sheet, if necessary) 

STIPULATED AGRE . 1188 

IIIIH' 

Page 1 



Mail directed to the ection or the rocessing an 
information, Transportation Bureau of the Commission should be addressed to: 

Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701 

Federal Railroad Administration 
Office of Safety 
11 20 Vermont Avenue, NW 
Washington, DC 20590 

If you have questions contact: 

Henry Humphries, Railroad Safety Specialist 

Email: hhumphri@icc.illinois.uov 
Phone: 21 71785-8423 

Chief of Data Services 
Illinois Department of Transportation 
2300 S. Dirksen Parkway, Room 318 
Springfield, IL 62764 

O K ~  3 Petition can be obtained from the Illinois Commerce Commisdon by calling 
21 71782-7660 or on the web at: 

http://www.icc.state.il.uslha/li bran/.aspx?kev=Railroad%2OSafety 

Page 2 


